STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE  07/21/05 IN | MPERI AL COUNTY NEAR CALEXI CO 07/ 25/ 05
CONTRACT NUMBER 11- 266204 AT JASPER ROAD CONTRACT CODE ' C*
LOCATI ON 11-1MP-111-R3. 2 20 CONTRACT | TEMS
I NSTALL TRAFFI C S| GNALS FEDERAL AlD ACST-P111- (069)E
PHG P111- (069) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 340, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF BIDDERS 4  ENG NEERS EST 230,070.00 AMOUNT OVER 33, 209. 80 PERCENT OVER EST 14. 43
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 263,279.80 1 LEKOS ELECTRI C I NC 619 447- 7661
00588410
1370 Pl ONEER WAY FAX 619 447- 0402
EL CAJON CA 92020
2 265,837.00 2 DBX | NC 951 296- 9909
00240547
42066 AVEN EDA ALVARADO STE C FAX 951 296-9978
TEMECULA CA 92590
3 266,642.00 4 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD SUITE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361- 3200
4 296,180.00 3 SELECT ELECTRI C I NC 619 460- 6060

P O BOX 1457
SPRI NG VALLEY CA 91979

00297034

FAX 619 460-6069
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11-1WP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 21/ 05 07/ 25/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HAZARD CONSTRUCTI ON ASPHALT CONCRETE
P O BOX 229000
SAN DIEGO CA 92192

LUZAI CH STRI Pl NG STRI PI NG
P O BOX 2426
EL CAJON CA 92021

ROSE SUPPLY SI GNAL GEAR
197 WOODLAND PARKVAY
SAN MARCOS CA 92069
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11-1WP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 21/ 05 07/ 25/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAYCO SPECI ALTI ES ITEM5S 7, 9 AND 17 THRU 19
CHULA VI STA CA
PONDEROSA ENG NEERI NG I TEM 1
STATEW DE SAFETY AND SI GNS I TEM5 6, 8, 10, 11 AND 15
TRAFFI C LOOPS CRACKFI LLI NG | TEM 20 ( PORTI ON)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TRAFFI C LOOPS CRACKFI LLI NG LOOPS AND M SCELLENCUS ELECTRI CAL

946 S EMERALD STREET
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

PAYCO SPECI ALTI ES STRI PI NG SAND BLASTI NG AND PAVEMENT MARKERS
120 N SECOND AVENUE
CHULA VI STA CA 91910-1127
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11-1MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,300. 00 2, 300. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 400. 00 1, 200. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 500. 00 500. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 500. 00 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00 4,500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 3, 000. 00 3, 000. 00
9 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 47 40. 00 1, 880. 00
MARKI NG
10 150742 REMOVE ROADSI DE S| GN EA 4 250. 00 1, 000. 00
11 152390 RELOCATE ROADSI DE SI GN EA 2 300. 00 600. 00
12 198001 | MPORTED BORROW VB 33 460. 60 15, 199. 80
13 390101 ASPHALT CONCRETE TONN 10 250. 00 2,500. 00
14 394001 PLACE ASPHALT CONCRETE DI KE M 120 55. 00 6, 600. 00
15 566011 ROADSI DE SI GN - ONE POST EA 4 300. 00 1, 200. 00
16 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 200. 00 800. 00
METHOD)
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 69 60. 00 4, 140. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 4.00 1, 360. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 50 10. 00 500. 00
20 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 210, 000. 00 210, 000. 00

TOTAL 263, 279. 80
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11- 266204
11-1WP-111
07/ 21/ 05

218970. 00
265, 837. 00

SUMMARY

OF

REMA

225350.
266, 642. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

2, 800. 00 2800
5, 000. 00 5000
1, 300. 00 3900
1, 500. 00 1500
2,500. 00 2500
600. 00 600
3, 200. 00 3200
1, 800. 00 1800
55. 00 2585
100. 00 400
150. 00 300
1, 300. 00 42900
1, 900. 00 19000
50. 00 6000
250. 00 1000
225. 00 900
38. 00 2622
4.00 1360
12. 00 600.
197, 213. 00 197213
296, 180. 00
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